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Work Scope Unit Size Unit cost Qty Extension Sub Total Total

CAD$ CAD$ CAD$ CAD$

5.0 Surveys, Site Investigation & Bore holes.
Permanent way Item 450,000.00$          4 1,800,000.00$    
Bridges & Structures Item 490,000.00$          5 2,450,000.00$    
Grade crossings Item 420,000.00$          4 1,680,000.00$    
Embankments, Earthworks & Drainage Item 465,000.00$          4 1,860,000.00$    
Utilities Item 250$          ,000.00 5 1,250,000.00$     9,040,000.00$        9,040,000.00$              

all Detailed Design Fees Item 4,$       950,000.00 1 4,950,000.00$     4,950,000.00$        4,950,000.00$              

11.1
Permanent way (track), renewal & 
upgrading.
30% spot renewal km 38,500.00$            29 1,116,500.00$    
30% heavy renewal km 48,500.00$            29 1,406,500.00$    
40% heavy renewal km 65$            ,000.00 40 2,600,000.00$     5,123,000.00$        5,123,000.00$              

11.3 Passing loops
Stations & tram stops No 3,950,000.00$       18 71,100,000.00$  
Existing upgrades + capacity provisions No 3,$       350,000.00 9 30,150,000.00$   101,250,000.00$    101,250,000.00$          

10.0
Civil engineering work, associated with 
permanent way renewal & upgrading.
Drainage & Culverts a wa ello nc 4,250,000.00$        4,250,000.00$              
Track formation earthworks and
embankments.

 
a wa ello nc 5,200,000.00$        5,200,000.00$              

16.2
Highway/road crossings gated grade/level 
crossings.
Upgrade to Stop Sign protected No 45,100.00$            1 45,100.00$         
Upgrade to light & bell protected No 102,000.00$          6 612,000.00$       
Upgrade to gate & light protected No 195,000.00$          7 1,365,000.00$    
New gate & light protected crossing No 245$          ,000.00 1 245,000.00$        2,222,000.00$        2,222,000.00$              

5.0
Rail-Over Bridge strengtheni
modifications

ng & 
No 485$          ,000.00 12 5,820,000.00$     5,820,000.00$        5,820,000.00$              

7.1 Stations 
Building m2 500 1,786.00$              10 8,930,000.00$    
Station, building finishes, E & M
Equipment

 services & 
m2 500 2,215.00$              10 11,075,000.00$  

Platforms No 78,000.00$            20 1,560,000.00$    
Shelters No 740,000.00$          10 7,400,000.00$    
Services No 885$          ,000.00 10 8,850,000.00$     37,815,000.00$      37,815,000.00$            



7.2 Tram stops
Platforms No 78,000.00$            16 1,248,000.00$    
Shelters No 740,000.00$          16 11,840,000.00$  
Services No 480$          ,000.00 8 3,840,000.00$     16,928,000.00$      16,928,000.00$            

9.0 Depot building and infrastructure
Depot, workshops, control room & offices m2 1,600 3,725.00$              1 5,960,000.00$    
Stabling area, trackwork, fencing & security m2 16,000 1,850.00$              1 29,600,000.00$  

9.0 Depot equipment and fitting out.
Depot, building finishes, E & M 
Equipment

services & 
m2 1,600 17,500.00$            1 28,000,000.00$  

Fuelling facilities, vehicle washe
dispenser

r, sa  nd silo &
Item 11,250,000.00$     1 11,250,000.00$  

Stabling area, trackwork, fencin
security @ Chilliwack & Scott R

g, fac s  
oad

ilitie  &
No 9,500,000.00$       2 19,000,000.00$  

93,810,000.00$      93,810,000.00$            

12.0,
13.0

 
Signalling & communications Item 75,000,000.00$      75,000,000.00$            

18.2 Fare collection. Item 21,000,000.00$      21,000,000.00$            

17.0 Vehicles. No 3,$       850,000.00 12 46,200,000.00$   46,200,000.00$      46,200,000.00$            

Net Total 428,608,000.00$  
Provisional Sums

15.0 Utility Diversions Pr e stim  Co 4,300,000.00$    
16.0 Highway modifications Pr e stim  Co 3,850,000.00$    

7.0, 9.0 Land Purchase Acre 16 230,000.00$          1 3,680,000.00$    
21.0 Approvals & Assurances - BCSA, CR C Pr e stSA, T im  Co 4,950,000.00$    

21.0
Compliances & Licences - BCS
RAC

A, CR
Pr e st

SA, 
im  Co 4,800,000.00$    

21.0 Quality [ISO 9001, CSA 299.1] Pr e stim  Co 2,500,000.00$    
6.0 Environmental Impact Report Pr e stim  Co 2,$ 250,000.00     26,330,000.00$      26,330,000.00$       

Preliminary Sums
21.0 Safety Cases - BCSA, CRSA, TC A wa ello nc 3,450,000.00$    
all Planning & Legal Allowance % Net Contract 2.50% 10,715,200.00$  
all Contract Insurance Allowance % Net Contract 0.80% 3,428,864.00$    
all Contract Project Management Allowance % Net Contract 4. $50% 19,287,360.00   36,881,424.00$      36,881,424.00$       

Total 491,819,424.00$  5,018,565.55$      per Km
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